Ice Arena Expansion Project Estimate

Estimated 9/27/19 for April 2020 Construction
Estimate for Shell does not include FFE/TI's

Inflation adjusted for 2021

FFE/TI By Others

Project
Element

Shell Construction
Contingency
Alternate
Contingency
SAC

Testing
Elect/Heat
Abatement
Builders Risk
Architectural
Expenses/Public.
Engineering
Winter Cond
Subtotal

Parking Lot
Subtotal
Rounding

Total

Revenue

SD 197

Mendota Heights
West St. Paul
MAP/Gifts/Grants
Boosters/Gifts/Grants

Adjustment/ Total
Estimate Inflation Budget

1,247,916 6% 1,322,791

59,283 From 3% to 5% 66,140

144,442 6% 153,109

0 5% 7,655

49,000 55,000

NA 5,000
NA 2,000
NA 20,000
NA 2,500
58,500 6% construction 88,554

0 2,000

1.5% construction 22,140

NA Not Included 0
1,746,889

NA 580,000
2,326,889

3,111

2,330,000

580,000
580,000
580,000
295,000
295,000

Total $ 2,330,000.00



